

Preliminary - April 2011 Referendum

| Renovations for Hewitt | |
|--|----------------------|
| Repair exterior stairs | \$ 95,700 |
| Provide new roof | \$ 225,000 |
| Update electrical service / add electrical outlets | \$ 375,000 |
| Upgrade technology - wiring | \$ 116,600 |
| Replace stair railings w/ADA compliant railings | \$ 24,200 |
| Repoint brick throughout | \$ 150,000 |
| Update security system | \$ 99,750 |
| Replace doors w/fire rated doors and proper hardware | \$ 250,000 |
| Replace stair doors w/fire rated doors and proper hardware | \$ 146,300 |
| Replace HVAC controls w/electronic HVAC controls | \$ 250,000 |
| Provide new windows | \$ 415,000 |
| Repair sidewalks | \$ 37,400 |
| Replace boilers | \$ 520,000 |
| Replace coil and air handler in gym | \$ 231,000 |
| Replace unit ventilators | \$ 1,130,000 |
| Total Renovations: | \$ 4,065,950 |
| Replace portables/new elevator (Option 1 new construction) Approximate | \$ 7,000,000 |
| Total: | \$ 11,065,950 |

The above renovations and option 1 construction will be performed on the Hewitt School for a total of \$11,698,950, if this plan is approved by the Ringwood Board of Education.

This document is preliminary and should in no way be considered the final decision of the Ringwood Board of Education.